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                           Phone: (573) 886-4391 
  Fax: (573) 886-4390    

         
 

________________________________________________________________ 
MEMORANDUM 

 
TO:  Boone County Commission 
FROM:  Melinda Bobbitt, CPPO, CPPB 
DATE:   July 24, 2023 
RE: Request for Bid Award Recommendation: 10-15FEB23 – Foundation & 

Civil Construction for New Radio Tower Project (KOM) 
 
Request for Bid 10-15FEB23 – Foundation and Civil Construction for New Radio Tower 
Project closed on February 15, 2023.  Four bid responses were received.   
 
Recommendation for award is to C.L. Richardson Construction Company of Ashland, Missouri 
for offering the lowest and best bid.  
 
Total cost of contract is $33,305.14 and will be paid from department 2706 - BOCO Joint 
Communications Radio Improvement, account 91900 – Construction in Progress.  $57,000 is 
budgeted.  A Budget Amendment has been processed by Joint Communication for this project. 
 
Recommendation is to add a 10% contingency ($3,330.51) to the Purchase Order.  The Purchase 
Order total is $36,635.65. 
 
ATT Dave Dunford Memo for Bid Award Recommendation 
 Bid Tabulation 
  
cc:  Bid File 
 Dave Dunford, Pat Schreiner, Chad Martin, Joint Communications 

 





 

Bid Tabulation: 10-15FEB23 - Foundation and Civil Construction for 
New Radio Tower Project (KOM) 

4 PRICING Don Schnieders 
Excavating Co 

Rhad A. Baker 
Construction 

LLC 

Watson 
Concrete, Inc. CL Richardson 

  Description Total Total Total Total 

4.01. Lump Sum Total $44,793.00 $43,500.00 $48,000.00 $33,305.14 

4.02. Estimated Start Date 
of Project 03/06/23 03/15/23 05/01/23 03/13/23 

4.03. 
Estimated 

Construction 
Duration 

10  30  45  60  

4.04. Proposed Work 
Sequence 

1) Excavate for 
proposed LVC 
and replace 
existing 
material with 
Lime 
Screenings.  2) 
Excavate for 
foundations 
and pour 
reinforced 
grade beams.  
3) Prep slab 
and pour 
reinforced 
concrete 
slab/stoop.  4) 
Replace 
disturbed area 
with base rock 
and clean up. 

Excavation, 
footings, slab 

1) Layout and 
locate utilities. 
2) Excavation. 

3) Footing 
construction. 4) 

Slab 
construction 5) 

Cleanup and 
restoration 

Rough grade site, 
excavate for low 
volume change 
(LVC), LVC, dig 
footings, pour 
footings, pour slab, 
fine grade site 

4.05. Subcontracting n/a none 

Crockett 
Engineering - 
Inspections & 

Testing 

Schooler 
Construction - 

concrete 
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